
BID TAB FOR:  Old Main Sewer Separation (CSO Rack 21) FILE NO.  2012-024-00  

BID DATE:  June 15, 2016 CODE:  51002-P12017

REF. ITEM    ENGINEER'S ESTIMATE 1. Kenmore Construction *2. Lockhart Concrete 3. H.M. Miller Construction 

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $66,000.00 $66,000.00 $50,000.00 $50,000.00 $150,000.00 $150,000.00 $100,000.00 $100,000.00

2 SPEC Rack 21 As Per Plan 1 L.S. $3,500.00 $3,500.00 $10,000.00 $10,000.00 $3,000.00 $3,000.00 $2,200.00 $2,200.00

3 SPEC Bypass Pumping 1 L.S. $60,000.00 $60,000.00 $5,000.00 $5,000.00 $399,000.00 $399,000.00 $15,000.00 $15,000.00

4 SPEC Stormwater Quality Device, as per plan 16000 1 L.S. $100,000.00 $100,000.00 $115,000.00 $115,000.00 $50,000.00 $50,000.00 $95,250.00 $95,250.00

5 SPEC Stormwater Quality Device, as per plan 16000 1 L.S. $120,000.00 $120,000.00 $115,000.00 $115,000.00 $50,000.00 $50,000.00 $93,925.00 $93,925.00

6 SPEC Storm Water Diversion Chamber 1 L.S. $110,000.00 $110,000.00 $55,000.00 $55,000.00 $40,000.00 $40,000.00 $48,500.00 $48,500.00

7 SPEC Cooperation with Utilities 1 L.S. $200,000.00 $200,000.00 $1,000.00 $1,000.00 $4,000.00 $4,000.00 $1.00 $1.00

8 SPEC Additonal Signage Allowance 1 Allow $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00

9 SPEC Portable Changeable Message Sign 1 Allow $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00

10 SPEC Railroad Permitting and Insurance Allowance 1 Allow $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00

11 202 Pipe Abandoned or Removed, 8 inch 247 L.F. $14.00 $3,458.00 $8.00 $1,976.00 $20.00 $4,940.00 $15.00 $3,705.00

12 202 Pipe Abandoned or Removed, 10 inch 433 L.F. $15.00 $6,495.00 $8.00 $3,464.00 $25.00 $10,825.00 $15.00 $6,495.00

13 202 Pipe Abandoned or Removed, 12 inch 29 L.F. $16.00 $464.00 $25.00 $725.00 $30.00 $870.00 $50.00 $1,450.00

14 202 Pipe Abandoned or Removed, 15 inch 5 L.F. $20.00 $100.00 $30.00 $150.00 $35.00 $175.00 $50.00 $250.00

15 202 Pipe Abandoned or Removed, 1 inch Steam 26 L.F. $20.00 $520.00 $30.00 $780.00 $10.00 $260.00 $1.00 $26.00

16 202 Inlet Lead Abandoned or Removed, 12 inch 667 L.F. $12.00 $8,004.00 $10.00 $6,670.00 $15.00 $10,005.00 $15.00 $10,005.00

17 202 Pipe Abandoned or Removed, 18 inch 437 L.F. $17.00 $7,429.00 $10.00 $4,370.00 $10.00 $4,370.00 $20.00 $8,740.00

18 202 Pipe Abandoned or Removed, 21 inch 479 L.F. $17.50 $8,382.50 $10.00 $4,790.00 $17.00 $8,143.00 $25.00 $11,975.00

19 202 Pipe Abandoned or Removed, 24 inch 34 L.F. $26.00 $884.00 $10.00 $340.00 $18.00 $612.00 $30.00 $1,020.00

20 202 Pipe Abandoned or Removed, 36 inch 266 L.F. $39.00 $10,374.00 $15.00 $3,990.00 $20.00 $5,320.00 $55.00 $14,630.00

21 202 Pipe Abandoned or Removed, 72 inch 70 L.F. $70.00 $4,900.00 $30.00 $2,100.00 $50.00 $3,500.00 $150.00 $10,500.00

22 202 Pipe Abandoned or Removed, 72" X 54" inch 210 L.F. $70.00 $14,700.00 $50.00 $10,500.00 $50.00 $10,500.00 $80.00 $16,800.00

23 202 Pipe Abandoned or Removed, 4 inch DIP 56 L.F. $10.00 $560.00 $10.00 $560.00 $10.00 $560.00 $1.00 $56.00

24 202 Pipe Removed, 8 inch DIP 57 L.F. $12.00 $684.00 $15.00 $855.00 $12.00 $684.00 $1.00 $57.00

25 202 Pipe Removed, 16 inch DIP 46 L.F. $20.00 $920.00 $15.00 $690.00 $15.00 $690.00 $1.00 $46.00

26 202 Pipe Removed, 10 inch DIP 61 L.F. $13.00 $793.00 $15.00 $915.00 $11.00 $671.00 $1.00 $61.00

27 202 Wearing Course Removed (per plan) 42733 S.Y. $5.00 $213,665.00 $2.50 $106,832.50 $1.85 $79,056.05 $2.05 $87,602.65

28 202 Manhole Removed 4 EACH $1,200.00 $4,800.00 $1,500.00 $6,000.00 $100.00 $400.00 $500.00 $2,000.00

29 202 Manhole Abandoned 2 EACH $550.00 $1,100.00 $900.00 $1,800.00 $100.00 $200.00 $500.00 $1,000.00

30 202 Catch Basin or Inlet Removed 3 EACH $300.00 $900.00 $200.00 $600.00 $50.00 $150.00 $250.00 $750.00

31 202 Catch Basin or Inlet Abandoned 1 EACH $200.00 $200.00 $200.00 $200.00 $50.00 $50.00 $250.00 $250.00

32 202 Storm Junction Chamber Removed 1 L.S. $50,000.00 $50,000.00 $2,500.00 $2,500.00 $5,000.00 $5,000.00 $1,500.00 $1,500.00

33 252 Trenches For Water Services (Long) 1 Allow $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00

34 252 Trenches For Water Services (Short) 1 Allow $8,500.00 $8,500.00 $8,500.00 $8,500.00 $8,500.00 $8,500.00 $8,500.00 $8,500.00

35 254 8 inch Ductile Iron Pipe 57 L.F. $140.00 $7,980.00 $90.00 $5,130.00 $75.00 $4,275.00 $215.00 $12,255.00

36 254 12 inch Ductile Iron Pipe 70 L.F. $150.00 $10,500.00 $95.00 $6,650.00 $95.00 $6,650.00 $240.00 $16,800.00

37 254 16 inch Ductile Iron Pipe 50 L.F. $400.00 $20,000.00 $120.00 $6,000.00 $120.00 $6,000.00 $290.00 $14,500.00

38 258 8 inch Gate Valve 1 EACH $850.00 $850.00 $1,200.00 $1,200.00 $1,500.00 $1,500.00 $1,190.00 $1,190.00

39 258 12 inch Gate Valve 1 EACH $950.00 $950.00 $2,200.00 $2,200.00 $3,000.00 $3,000.00 $2,130.00 $2,130.00

40 259 8" X 8" X 8" Tee 1 EACH $400.00 $400.00 $500.00 $500.00 $450.00 $450.00 $495.00 $495.00

41 259 8" 45 Degree Bend 2 EACH $500.00 $1,000.00 $300.00 $600.00 $250.00 $500.00 $310.00 $620.00

42 259 16" 45 Degree Bend 3 EACH $900.00 $2,700.00 $1,200.00 $3,600.00 $650.00 $1,950.00 $1,170.00 $3,510.00

43 259 12" 45 Degree Bend 4 EACH $600.00 $2,400.00 $500.00 $2,000.00 $350.00 $1,400.00 $640.00 $2,560.00

44 259 8" Plug 1 EACH $200.00 $200.00 $250.00 $250.00 $150.00 $150.00 $205.00 $205.00

45 259 8" Romac Coupling 3 EACH $800.00 $2,400.00 $250.00 $750.00 $250.00 $750.00 $170.00 $510.00

46 259 16" Romac Coupling 1 EACH $1,400.00 $1,400.00 $550.00 $550.00 $750.00 $750.00 $1,105.00 $1,105.001
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47 259 12" Romac Coupling 2 EACH $900.00 $1,800.00 $300.00 $600.00 $500.00 $1,000.00 $515.00 $1,030.00

48 264 30 inch Steel Casing Pipe (.469" inch Min. Wall) 123 L.F. $700.00 $86,100.00 $1,100.00 $135,300.00 $200.00 $24,600.00 $900.00 $110,700.00

49 404 Asphalt Concrete, 2 inches Thickness 35 C.Y. $115.00 $4,025.00 $250.00 $8,750.00 $150.00 $5,250.00 $260.00 $9,100.00

50 407 Tack Coat 6411 GAL. $2.00 $12,822.00 $1.00 $6,411.00 $2.00 $12,822.00 $1.00 $6,411.00

51 407 Tack Coat for Intermediate Course 1100 GAL. $2.00 $2,200.00 $1.00 $1,100.00 $2.00 $2,200.00 $1.00 $1,100.00

52 446

Asphalt Concrete Intermediate Course, Type 2, 

Medium PG 64-22, 1" Thick 717 C.Y. $155.00 $111,135.00 $160.00 $114,720.00 $120.00 $86,040.00 $160.00 $114,720.00

53 446

Asphalt Concrete Surface Course, Type 1, Medium, 

PG 64-22, 1 1/4" Thick 617 C.Y. $150.00 $92,550.00 $170.00 $104,890.00 $150.00 $92,550.00 $165.00 $101,805.00

54 SPEC GTR Asphalt Concrete Surface Course 1 1/2" Thick 500 C.Y. $225.00 $112,500.00 $210.00 $105,000.00 $210.00 $105,000.00 $140.00 $70,000.00

55 448

Asphalt Concrete Surface Course, Type 1, Medium, 

PG 70-22, 1 1/2" Thick 510 C.Y. $170.00 $86,700.00 $180.00 $91,800.00 $150.00 $76,500.00 $160.00 $81,600.00

56 448 Asphalt Concrete Surface Course, Type 1, 2" Thick 16 C.Y. $130.00 $2,080.00 $250.00 $4,000.00 $150.00 $2,400.00 $260.00 $4,160.00

57 455 Curb, Type 6" X 18" 915 L.F. $20.00 $18,300.00 $20.00 $18,300.00 $20.00 $18,300.00 $22.00 $20,130.00

58 455 Combination Curb and Gutter 225 L.F. $18.00 $4,050.00 $30.00 $6,750.00 $25.00 $5,625.00 $25.00 $5,625.00

59 456 Concrete Walk, 4 inches Thick 2135 S.F. $5.50 $11,742.50 $6.00 $12,810.00 $7.00 $14,945.00 $6.50 $13,877.50

60 457 Concrete Traffic Island 167 S.Y. $10.00 $1,670.00 $35.00 $5,845.00 $60.00 $10,020.00 $75.00 $12,525.00

61 461 Brick Pavement Reconstructed (New Bricks) 209 S.Y. $200.00 $41,800.00 $95.00 $19,855.00 $100.00 $20,900.00 $225.00 $47,025.00

62 461 Brick Pavement Reconstructed (Salvaged Bricks) 1405 S.Y. $150.00 $210,750.00 $90.00 $126,450.00 $75.00 $105,375.00 $200.00 $281,000.00

63 503 Cofferdams, Cribs and Sheeting 1 L.S. $20,000.00 $20,000.00 $51,500.00 $51,500.00 $10,000.00 $10,000.00 $1.00 $1.00

64 503 Cofferdams, Cribs and Sheeting 1 L.S. $20,000.00 $20,000.00 $51,500.00 $51,500.00 $10,000.00 $10,000.00 $1.00 $1.00

65 511 Class "C" Concrete 3 C.Y. $200.00 $600.00 $600.00 $1,800.00 $700.00 $2,100.00 $850.00 $2,550.00

66 552 15 inch Storm Sewer, Type A, Class "B" Bedding 392 L.F. $120.00 $47,040.00 $150.00 $58,800.00 $191.00 $74,872.00 $228.00 $89,376.00

67 552 18 inch Storm Sewer, Type A, Class "B" Bedding 294 L.F. $150.00 $44,100.00 $172.00 $50,568.00 $194.00 $57,036.00 $247.00 $72,618.00

68 552 24 inch Storm Sewer, Type A, Class "B" Bedding 330 L.F. $220.00 $72,600.00 $208.00 $68,640.00 $188.00 $62,040.00 $308.00 $101,640.00

69 552 36 inch Storm Sewer, Type A, Class "B" Bedding 1811 L.F. $250.00 $452,750.00 $280.00 $507,080.00 $353.00 $639,283.00 $610.00 $1,104,710.00

70 552 42 inch Storm Sewer, Type A, Class "B" Bedding 892 L.F. $300.00 $267,600.00 $355.00 $316,660.00 $468.00 $417,456.00 $570.00 $508,440.00

71 552

76 inch x 48 inch Storm Sewer, Type A, Class "B" 

Bedding 146 L.F. $400.00 $58,400.00 $575.00 $83,950.00 $848.00 $123,808.00 $715.00 $104,390.00

72 553 12 inch Inlet Connection, RCP, Class "B" Bedding 684 L.F. $75.00 $51,300.00 $110.00 $75,240.00 $100.00 $68,400.00 $133.00 $90,972.00

73 557 8 inch Sanitary Sewer, VCP, Class "B" Bedding 1106 L.F. $155.00 $171,430.00 $180.00 $199,080.00 $420.00 $464,520.00 $530.00 $586,180.00

74 557 8 inch Sanitary Sewer, DIP, Class "B" Bedding 181 L.F. $175.00 $31,675.00 $210.00 $38,010.00 $425.00 $76,925.00 $505.00 $91,405.00

75 557 12 inch Sanitary Sewer, VCP, Class "B" Bedding 2386 L.F. $225.00 $536,850.00 $268.00 $639,448.00 $445.00 $1,061,770.00 $500.00 $1,193,000.00

76 557 15 inch Sanitary Sewer, VCP, Class "B" Bedding 614 L.F. $305.00 $187,270.00 $292.00 $179,288.00 $475.00 $291,650.00 $643.00 $394,802.00

77 557 18 inch Sanitary Sewer, VCP, Class "B" Bedding 747 L.F. $325.00 $242,775.00 $303.00 $226,341.00 $500.00 $373,500.00 $293.00 $218,871.00

78 557 24 inch Sanitary Sewer, VCP, Class "B" Bedding 393 L.F. $375.00 $147,375.00 $512.00 $201,216.00 $600.00 $235,800.00 $796.00 $312,828.00

79 559

6 inch 45 Degree Pipe Bends, VCP, Class "A" 

Bedding 225 EACH $150.00 $33,750.00 $100.00 $22,500.00 $79.00 $17,775.00 $35.00 $7,875.00

80 559

6 inch 22.5 Degree Pipe Bends, VCP, Class "A" 

Bedding 150 EACH $150.00 $22,500.00 $100.00 $15,000.00 $50.00 $7,500.00 $1.00 $150.00

81 560 4 inch House Lateral, VCP, Class "B" Bedding 90 L.F. $100.00 $9,000.00 $300.00 $27,000.00 $75.00 $6,750.00 $211.00 $18,990.00

82 560 6 inch House Lateral, VCP, Class "B" Bedding 240 L.F. $100.00 $24,000.00 $325.00 $78,000.00 $100.00 $24,000.00 $211.00 $50,640.00

83 561 Manhole Frame and Cover 5 EACH $500.00 $2,500.00 $600.00 $3,000.00 $500.00 $2,500.00 $775.00 $3,875.00

84 562 Manhole MH-2A on Sanitary Sewer 30 EACH $3,300.00 $99,000.00 $6,000.00 $180,000.00 $3,000.00 $90,000.00 $5,270.00 $158,100.002
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85 562 Manhole MH-2A on Storm Sewer 7 EACH $3,400.00 $23,800.00 $4,000.00 $28,000.00 $3,000.00 $21,000.00 $3,300.00 $23,100.00

86 562 Manhole MH-2A Slabtop on Sanitary Sewer 1 EACH $3,200.00 $3,200.00 $3,200.00 $3,200.00 $2,700.00 $2,700.00 $5,535.00 $5,535.00

87 562 Manhole MH-2A Slabtop on Storm Sewer 2 EACH $3,200.00 $6,400.00 $3,200.00 $6,400.00 $2,800.00 $5,600.00 $2,450.00 $4,900.00

88 562 Manhole MH-2B on Storm Sewer 5 EACH $3,500.00 $17,500.00 $5,000.00 $25,000.00 $4,200.00 $21,000.00 $5,600.00 $28,000.00

89 562 Manhole MH-2B on Sanitary Sewer 2 EACH $3,660.00 $7,320.00 $8,200.00 $16,400.00 $5,000.00 $10,000.00 $8,600.00 $17,200.00

90 562

Manhole MH-2C on 36" Segmental Block Storm 

Sewer 2 EACH $5,100.00 $10,200.00 $9,000.00 $18,000.00 $3,000.00 $6,000.00 $10,270.00 $20,540.00

91 562 Manhole MH-2C on Storm Sewer 11 EACH $3,900.00 $42,900.00 $8,700.00 $95,700.00 $6,000.00 $66,000.00 $7,000.00 $77,000.00

92 562 Manhole MH-2C on Sanitary Sewer 1 EACH $4,000.00 $4,000.00 $14,000.00 $14,000.00 $6,000.00 $6,000.00 $13,015.00 $13,015.00

93 562 Manhole MH-5B on Storm Sewer 8 EACH $5,000.00 $40,000.00 $13,500.00 $108,000.00 $3,000.00 $24,000.00 $7,800.00 $62,400.00

94 562 Manhole MH-5C on Storm Sewer 1 EACH $5,700.00 $5,700.00 $6,000.00 $6,000.00 $2,900.00 $2,900.00 $7,800.00 $7,800.00

95 562 Manhole MH-5C on Sanitary Sewer 1 EACH $5,700.00 $5,700.00 $10,000.00 $10,000.00 $2,700.00 $2,700.00 $8,000.00 $8,000.00

96 562 Drop Manhole MH-2A on Sanitary Sewer 7 EACH $5,300.00 $37,100.00 $18,500.00 $129,500.00 $5,000.00 $35,000.00 $8,455.00 $59,185.00

97 562 Drop Manhole MH-2B on Sanitary Sewer 2 EACH $5,500.00 $11,000.00 $22,000.00 $44,000.00 $7,500.00 $15,000.00 $13,995.00 $27,990.00

98 562 Brick Manhole Adjusted 1 EACH $2,000.00 $2,000.00 $2,500.00 $2,500.00 $700.00 $700.00 $1,500.00 $1,500.00

99 562 Brick Manhole Rebuilt 30 L.F. $375.00 $11,250.00 $800.00 $24,000.00 $250.00 $7,500.00 $250.00 $7,500.00

100 563 Inlet, No. 3 1 EACH $2,100.00 $2,100.00 $3,800.00 $3,800.00 $3,000.00 $3,000.00 $3,240.00 $3,240.00

101 563 Inlet, No. 5 4 EACH $2,200.00 $8,800.00 $3,000.00 $12,000.00 $4,000.00 $16,000.00 $2,475.00 $9,900.00

102 563 Inlet Reconstructed 3 EACH $2,100.00 $6,300.00 $2,800.00 $8,400.00 $2,500.00 $7,500.00 $2,605.00 $7,815.00

103 564 4 inch Pipe Underdrains 1140 L.F. $5.00 $5,700.00 $12.00 $13,680.00 $10.00 $11,400.00 $7.75 $8,835.00

104 601 Rock Channel Protection, Type A, Grouted In Place 12 C.Y. $175.00 $2,100.00 $400.00 $4,800.00 $100.00 $1,200.00 $85.00 $1,020.00

105 602 Concrete Collar per plan 6 C.Y. $200.00 $1,200.00 $600.00 $3,600.00 $200.00 $1,200.00 $780.00 $4,680.00

106 603 Limestone 15 C.Y. $53.00 $795.00 $60.00 $900.00 $50.00 $750.00 $50.00 $750.00

107 604 Bank Run Gravel 13752 C.Y. $15.00 $206,280.00 $0.01 $137.52 $10.00 $137,520.00 $1.00 $13,752.00

108 614 Maintaining Traffic 1 L.S. $45,000.00 $45,000.00 $110,000.00 $110,000.00 $194,773.67 $194,773.67 $125,000.00 $125,000.00

109 614 Portable Changeable Message Sign 12 Month $1,000.00 $12,000.00 $950.00 $11,400.00 $1,000.00 $12,000.00 $2,500.00 $30,000.00

110 619 Field Office 1 L.S. $20,000.00 $20,000.00 $2,000.00 $2,000.00 $5,000.00 $5,000.00 $10,000.00 $10,000.00

111 623 Construction Layout Stakes 1 L.S. $35,000.00 $35,000.00 $20,000.00 $20,000.00 $215,773.67 $215,773.67 $65,000.00 $65,000.00

112 624 Mobilization 1 L.S. $200,000.00 $200,000.00 $153,000.00 $153,000.00 $203,773.67 $203,773.67 $60,000.00 $60,000.00

113 653 Topsoil Furnished & Placed, 4" Thick 356 S.Y. $4.00 $1,424.00 $8.00 $2,848.00 $3.50 $1,246.00 $5.00 $1,780.00

114 659 Lawn Seeding and Mulching 356 S.Y. $4.00 $1,424.00 $3.00 $1,068.00 $2.00 $712.00 $5.00 $1,780.00

115 SPEC

8 Inch Sanitary Sewer Reconst. By The CIPP 

Process 364 L.F. $50.00 $18,200.00 $50.00 $18,200.00 $50.00 $18,200.00 $44.00 $16,016.00

116 SPEC

12 Inch Sanitary Sewer Reconst. By The CIPP 

Process 579 L.F. $70.00 $40,530.00 $60.00 $34,740.00 $67.00 $38,793.00 $63.00 $36,477.00

117 SPEC

15 Inch Sanitary Sewer Reconst. By The CIPP 

Process 46 L.F. $75.00 $3,450.00 $210.00 $9,660.00 $225.00 $10,350.00 $200.00 $9,200.00

118 SPEC

20 Inch Sanitary Sewer Reconst. By The CIPP 

Process 93 L.F. $100.00 $9,300.00 $225.00 $20,925.00 $290.00 $26,970.00 $240.00 $22,320.00

119 SPEC

24 Inch Sanitary Sewer Reconst. By The CIPP 

Process 197 L.F. $110.00 $21,670.00 $185.00 $36,445.00 $240.00 $47,280.00 $175.00 $34,475.00

120 SPEC 30 Inch Storm Sewer Reconst. By The CIPP Process 167 L.F. $140.00 $23,380.00 $200.00 $33,400.00 $270.00 $45,090.00 $190.00 $31,730.00

121 SPEC

36 Inch Sanitary Sewer Reconst. By The CIPP 

Process 42 L.F. $150.00 $6,300.00 $420.00 $17,640.00 $600.00 $25,200.00 $450.00 $18,900.003
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122 SPEC 18-Inch Diameter High Density Polyethylene Piping 373 L.F. $150.00 $55,950.00 $270.00 $100,710.00 $200.00 $74,600.00 $150.00 $55,950.00

123 SPEC Invert Repair 188 L.F. $100.00 $18,800.00 $125.00 $23,500.00 $125.00 $23,500.00 $205.00 $38,540.00

124 SPEC O&E Canal Bank Stabilization 80 L.F. $1,280.00 $102,400.00 $3,500.00 $280,000.00 $2,000.00 $160,000.00 $2,375.00 $190,000.00

125 SPEC Vented Manhole Lid Replacement 32 EACH $200.00 $6,400.00 $300.00 $9,600.00 $300.00 $9,600.00 $175.00 $5,600.00

126 SPEC Storm Water Pollution Prevention Plan 1 L.S. $5,000.00 $5,000.00 $10,000.00 $10,000.00 $5,000.00 $5,000.00 $6,000.00 $6,000.00

127 SPEC Erosion Control Allowance 1 Allow $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

128 SPEC Sewer Cleaning 3200 L.F. $4.00 $12,800.00 $3.50 $11,200.00 $27.00 $86,400.00 $10.00 $32,000.00

ALTERNATE #1

ALT#1 446

Asphalt Concrete Surface Course, Type 1, Medium, 

PG 64-22, 1 1/4" Thick 836 C.Y. $150.00 $125,400.00 $195.00 $163,020.00 $160.00 $133,760.00 $140.00 $117,040.00

TOTAL CONSTRUCTION COSTS $5,601,225.00 $5,971,293.02 $7,289,000.06 $7,894,822.15

+/- ENGINEER'S ESTIMATE +6.6% +30.1% +40.9%

ALTERNATE #1

TOTAL CONSTRUCTION COSTS $125,400.00 $163,020.00 $133,760.00 $117,040.00

+/- ENGINEER'S ESTIMATE +30.0% +6.7% -6.7%

*Ref #27 total is incorrect. Unofficial Construction Cost Total is incorrect.
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ESTIMATE OF PROJECT COSTS  

PROJECT: Old Main Sewer Separation (CSO Rack 21)

CODE NUMBER: 51002/P12017

FILE NUMBER: 2012-024-00

BID DATE:

PRELIMINARY ESTIMATE of cost for the improvement of 

                                                                                                 

REF. ITEM DESCRIPTION QUAN. UNITS PRICE AMOUNT SPLIT

1 103.05 Contract Performance Bond 1 L.S. $66,000.00 $66,000.00

2 SPEC Rack Removal As Per Plan 1 L.S. $3,500.00 $3,500.00

3 SPEC Bypass Pumping 1 L.S. $60,000.00 $60,000.00

4 SPEC Stormwater Quality Device, as per plan 9000 1 L.S. $100,000.00 $100,000.00

5 SPEC Stormwater Quality Device, as per plan 16000 1 L.S. $120,000.00 $120,000.00

6 SPEC Stormwater Diversion Chamber, as per plan 1 L.S. $110,000.00 $110,000.00

7 202 Pipe Abandoned or Removed, 1 inch Steam 26 L.F. $20.00 $520.00

8 202 Pipe Abandoned or Removed, 8 inch 169 L.F. $14.00 $2,366.00

9 202 Pipe Abandoned or Removed, 10 inch 376 L.F. $15.00 $5,640.00

10 202 Pipe Abandoned or Removed, 12 inch 75 L.F. $16.00 $1,200.00

11 202 Inlet Lead Abandoned or Removed, 12 inch 653 L.F. $12.00 $7,836.00

12 202 Pipe Abandoned or Removed, 15 inch 5 L.F. $20.00 $100.00

13 202 Pipe Abandoned or Removed, 18 inch 62 L.F. $17.00 $1,054.00

14 202 Pipe Abandoned or Removed, 21 inch 50 L.F. $17.50 $875.00

15 202 Pipe Abandoned or Removed, 24 inch 34 L.F. $26.00 $884.00

16 202 Pipe Abandoned or Removed, 36 inch 152 L.F. $39.00 $5,928.00

17 202 Pipe Abandoned or Removed, 72" inch 70 L.F. $70.00 $4,900.00

18 202 Pipe Abandoned or Removed, 72" X 54" inch 64 L.F. $70.00 $4,480.00

19 202 Pipe Abandoned or Removed, 4 inch DIP 56 L.F. $10.00 $560.00

20 202 Pipe Removed, 8 inch DIP 57 L.F. $12.00 $684.00

21 202 Pipe Removed, 10 inch DIP 48 L.F. $13.00 $624.00

22 202 Wearing Course Removed 2" Thick(ODOT) 25696 S.Y. $5.00 $128,480.00

23 202 Wearing Course Removed 2" Thick 17037 S.Y. $5.00 $85,185.00

24 202 Manhole Removed 1 EACH $1,200.00 $1,200.00

25 202 Manhole Abandoned 2 EACH $550.00 $1,100.00

26 202 Catch Basin or Inlet Removed 1 EACH $300.00 $300.00

27 202 Catch Basin or Inlet Abandoned 2 EACH $200.00 $400.00

28 254 8 inch Ductile Iron Pipe 59 L.F. $140.00 $8,260.00

29 254 10 inch Ductile Iron Pipe 60 L.F. $150.00 $9,000.00

30 258 8 inch Gate Valve 1 EACH $850.00 $850.00

31 259 8" X 8" X 8" Tee 1 EACH $400.00 $400.00

32 259 8" 45 Degree Bend 2 EACH $500.00 $1,000.00

33 259 10" 45 Degree Bend 4 EACH $600.00 $2,400.00

34 259 8" Romac Coupling 3 EACH $800.00 $2,400.00

35 259 10" Romac Coupling 2 EACH $900.00 $1,800.00

36 264 30 inch Steel Casing Pipe (.469" inch Min. Wall) 125 L.F. $700.00 $87,500.00

37 404 Asphalt Concrete, 2 inches Thickness 35 C.Y. $115.00 $4,025.00

38 407 Tack Coat (ODOT) 3855 GAL. $2.00 $7,710.00

39 407 Tack Coat for Intermediate Course (ODOT) 1028 GAL. $2.00 $2,056.00

40 407 Tack Coat 2556 GAL. $2.00 $5,112.00

41 407 Tack Coat for Intermediate Course 645 GAL. $2.00 $1,290.00

42 446 Asphalt Concrete Intermediate Course, Type 2, Medium PG 64-22, 3/4" Thick336 C.Y. $140.00 $47,040.00

43 446 Asphalt Concrete Surface Course, Type 1, Medium, PG 64-22, 1 1/4" Thick560 C.Y. $120.00 $67,200.00

44 448 Asphalt Concrete Intermediate Course, Type 2, Medium PG 64-22, 3/4" Thick (ODOT)536 C.Y. $140.00 $75,040.00

45 448 Asphalt Concrete Surface Course, Type 1, Medium, PG 64-22, 1 1/4" Thick (ODOT)893 C.Y. $120.00 $107,160.00

46 448 Asphalt Concrete Surface Course, Type 1, 2" Thick 16 C.Y. $115.00 $1,840.00

47 455 Curb, Type 6" X 18" 819 L.F. $20.00 $16,380.00

48 455 Combination Curb and Gutter 225 L.F. $18.00 $4,050.00

49 457 Concrete Traffic Island 167 S.Y. $10.00 $1,670.00

50 461 Brick Pavement Reconstructed (New Bricks) 209 S.Y. $200.00 $41,800.00

51 461 Brick Pavement Reconstructed (Salvaged Bricks) 1405 S.Y. $150.00 $210,750.00

52 503 Cofferdams, Cribs and Sheeting 1 L.S. $40,000.00 $40,000.00

53 511 Class "C" Concrete 3 C.Y. $200.00 $600.00

54 552 15 inch Storm Sewer, Type A, Class "B" Bedding 391 L.F. $120.00 $46,920.00

55 552 18 inch Storm Sewer, Type A, Class "B" Bedding 289 L.F. $150.00 $43,350.00

56 552 24 inch Storm Sewer, Type A, Class "B" Bedding 328 L.F. $220.00 $72,160.00

57 552 36 inch Storm Sewer, Type A, Class "B" Bedding 1686 L.F. $250.00 $421,500.00

58 552 42 inch Storm Sewer, Type A, Class "B" Bedding 891 L.F. $300.00 $267,300.00

59 552 76 inch x 48 inch Storm Sewer, Type A, Class "B" Bedding 146 L.F. $400.00 $58,400.00

60 553 12 inch Inlet Connection, RCP, Class "B" Bedding 734 L.F. $75.00 $55,050.00

61 557 8 inch Sanitary Sewer, VCP, Class "B" Bedding 908 L.F. $155.00 $140,740.00

62 557 8 inch Sanitary Sewer, DIP, Class "B" Bedding 101 L.F. $175.00 $17,675.00

63 557 12 inch Sanitary Sewer, VCP, Class "B" Bedding 1674 L.F. $225.00 $376,650.00

64 557 15 inch Sanitary Sewer, VCP, Class "B" Bedding 613 L.F. $305.00 $186,965.00

65 557 18 inch Sanitary Sewer, VCP, Class "B" Bedding 733 L.F. $325.00 $238,225.00

66 557 24 inch Sanitary Sewer, VCP, Class "B" Bedding 393 L.F. $375.00 $147,375.00

67 559 6 inch 45 Degree Pipe Bends, VCP, Class "A" Bedding 225 EACH $150.00 $33,750.00

68 559 6 inch 22.5 Degree Pipe Bends, VCP, Class "A" Bedding 150 EACH $150.00 $22,500.00

69 560 4 inch House Lateral, VCP, Class "B" Bedding 90 EACH $100.00 $9,000.00

70 560 6 inch House Lateral, VCP, Class "B" Bedding 240 EACH $100.00 $24,000.00

71 561 Manhole Frame and Cover 5 EACH $500.00 $2,500.00

72 562 Manhole MH-2A on Sanitary Sewer 25 EACH $3,300.00 $82,500.00

73 562 Manhole MH-2A on Storm Sewer 10 EACH $3,400.00 $34,000.00

74 562 Manhole MH-2A Slabtop on Storm Sewer 2 EACH $3,200.00 $6,400.00

75 562 Manhole MH-2B on Storm Sewer 5 EACH $3,500.00 $17,500.00

76 562 Manhole MH-2B on Sanitary Sewer 5 EACH $3,660.00 $18,300.00

77 562 Manhole MH-2C on Storm Sewer 7 EACH $3,900.00 $27,300.00

78 562 Manhole MH-2C on Sanitary Sewer 1 EACH $4,000.00 $4,000.00

79 562 Manhole MH-5B on Storm Sewer 7 EACH $5,000.00 $35,000.00

80 562 Manhole MH-5C on Storm Sewer (CONTECHS) 1 EACH $5,700.00 $5,700.00

81 562 Manhole MH-5C on Sanitary Sewer 4 EACH $5,700.00 $22,800.00

82 562 Drop Manhole on Sanitary Sewer 1 EACH $5,300.00 $5,300.00

83 562 Brick Manhole Rebuilt 30 L.F. $375.00 $11,250.00

84 563 Inlet, No. 5 4 EACH $2,200.00 $8,800.00

85 563 Inlet Reconstructed 2 EACH $2,100.00 $4,200.00

86 604 Bank Run Gravel 13752 C.Y. $15.00 $206,280.00

87 614 Maintaining Traffic 1 L.S. $45,000.00 $45,000.00

88 623 Construction Layout Stakes 1 L.S. $35,000.00 $35,000.00

89 624 Mobilization 1 L.S. $200,000.00 $200,000.00

90 653 Topsoil Furnished & Placed, 4" Thick 356 S.Y. $4.00 $1,424.00

91 659 Lawn Seeding and Mulching 356 S.Y. $4.00 $1,424.00

92 SPEC 8 Inch Sanitary Sewer Reconst. By The CIPP Process 364 L.F. $50.00 $18,200.00

93 SPEC 12 Inch Sanitary Sewer Reconst. By The CIPP Process 570 L.F. $70.00 $39,900.00

94 SPEC 15 Inch Sanitary Sewer Reconst. By The CIPP Process 43 L.F. $75.00 $3,225.00

95 SPEC 20 Inch Sanitary Sewer Reconst. By The CIPP Process 93 L.F. $100.00 $9,300.00

96 SPEC 24 Inch Storm Sewer Reconst. By The CIPP Process 127 L.F. $110.00 $13,970.00

97 SPEC 36 Inch Storm Sewer Reconst. By The CIPP Process 42 L.F. $150.00 $6,300.00

98 SPEC 15 Inch Storm Sewer Trenchless Installation 373 L.F. $150.00 $55,950.00

99 SPEC Invert Repair 185 L.F. $100.00 $18,500.00

 

Total Estimated Construction Cost $4,562,732.00

 

PROPERTY'S PORTION

2006 RATE SCHEDULE OF ASSESSMENTS

Improvement Qty Unit 2009 Rate

Asphalt Pavement:

     Residential Use 0 F.F. $35.25

     Charitable Use 0 F.F. $17.75

     Other Use 0 F.F. $52.90

Sidewalks 0 F.F. $25.25

Curbs 0 F.F. $21.25

Driveway Approaches 0 S.F. $3.05

Drain Pipe 0 Each $29.00

Retaining Walls 0 S.F. $11.00

Storm Sewer 0 F.F. $38.25

Storm Sewer Laterals 0 Each $1,090.00

Sanitary Sewers:

     New 0 F.F. $64.00

     Replace Private 0 F.F. $27.00

Sanitary Sewer House Laterals 0 Each $1,090.00

Water Mains:

     New 0 F.F. $31.00

     Replace Private 0 F.F. $13.00

Water Service Connections:

     Unpaved Streets 0 Each $740.00

     Paved Streets 0 Each $1,345.00

Resurfacing:

     Residential Street:

          Residential Use 0 F.F. $6.65

          Charitable Use 0 F.F. $6.65

          Other Use 0 F.F. $8.05

     Arterial/Collector Street:

          Residential Use 0 F.F. $4.50

          Charitable Use 0 F.F. $4.50

          Other Use 0 F.F. $11.25

Unimproved Streets Treatment:

     Residential Street:

          Residential Use 0 F.F. $8.75

          Charitable Use 0 F.F. $8.75

          Other Use 0 F.F. $11.50

     Arterial/Collector Street:

          Residential Use 0 F.F. $5.00

          Charitable Use 0 F.F. $5.00

          Other Use 0 F.F. $11.50

Micro Paving:

     Residential Street:

          Residential Use 0 $4.50

          Charitable Use 0 $4.50

          Other Use 0 $6.75

     Arterial/Collector Street:

          Residential Use 0 $2.20

          Charitable Use 0 $2.20

          Other Use 0 $5.10

Partial Depth Pavement Replacement:

          Residential Use 0 $11.25

          Charitable Use 0 $5.65

          Other Use 0 $16.90

Full Depth Reconstruction (Conc/Brick) $0.00 50.00%

Total Estimated Property's Portion

AKRON FUNDING SOURCES

WATER CAPITAL FUND

Estimated Construction Cost

Engineering and Inspection (20%)

Direct Purchase of Water Main by DBE

Total Water Capital Fund

SEWER CAPITAL FUND

Estimated Construction Cost

Engineering and Inspection (20%)

Less Assessments for Sanitary Sewers

Less Assessments for Sanitary Laterals

Total Sewer Capital Fund

STREET LIGHT FUND

Estimated Construction Cost

Engineering and Inspection (20%)

Total Street Light Fund

PROJECT COST SUMMARY

Total Estimated Construction Cost

Engineering and Construction Inspection (20%)

Right-of-Way Acquisition

Water Main Purchase by DBE

6" Water Main 0 L.F.  @ $40.00

8" Water Main 0 L.F.  @ $55.00

12" Water Main 0 L.F.  @ $70.00

16" Water Main 0 L.F.  @ $85.00

Total

Interest on Note (8%) $0.00 @ 8% (2 Years at 4%)

Equalization Board

Advertising

Judicial and Legal Services

Total Estimated Project Cost

SUMMARY OF FUNDING SOURCES

City of Akron

     Property's Portion

     Water Capital Fund

     Sewer Capital Fund

     Street Light Fund

     Other Capital Budget

Total Estimated Project Cost



BIDDING SCHEDULE FOR: Old Main Sewer Separation (CSO Rack 21)

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 103.05 Contract Performance Bond 1 L.S.

2 SPEC Rack 21 As Per Plan 1 L.S.

3 SPEC Bypass Pumping 1 L.S.

4 SPEC Stormwater Quality Device, as per plan 16000 1 L.S.

5 SPEC Stormwater Quality Device, as per plan 16000 1 L.S.

6 SPEC Storm Water Diversion Chamber 1 L.S.

7 SPEC Cooperation with Utilities 1 L.S.

8 SPEC Additonal Signage Allowance 1 Allow $10,000.00 

9 SPEC Portable Changeable Message Sign 1 Allow $10,000.00 

10 SPEC Railroad Permitting and Insurance Allowance 1 Allow $60,000.00 

11 202 Pipe Abandoned or Removed, 8 inch 247 L.F.

12 202 Pipe Abandoned or Removed, 10 inch 433 L.F.

13 202 Pipe Abandoned or Removed, 12 inch 29 L.F.

14 202 Pipe Abandoned or Removed, 15 inch 5 L.F.

15 202 Pipe Abandoned or Removed, 1 inch Steam 26 L.F.

16 202 Inlet Lead Abandoned or Removed, 12 inch 667 L.F.



BIDDING SCHEDULE FOR: Old Main Sewer Separation (CSO Rack 21)

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

17 202 Pipe Abandoned or Removed, 18 inch 437 L.F.

18 202 Pipe Abandoned or Removed, 21 inch 479 L.F.

19 202 Pipe Abandoned or Removed, 24 inch 34 L.F.

20 202 Pipe Abandoned or Removed, 36 inch 266 L.F.

21 202 Pipe Abandoned or Removed, 72 inch 70 L.F.

22 202 Pipe Abandoned or Removed, 72" X 54" inch 210 L.F.

23 202 Pipe Abandoned or Removed, 4 inch DIP 56 L.F.

24 202 Pipe Removed, 8 inch DIP 57 L.F.

25 202 Pipe Removed, 16 inch DIP 46 L.F.

26 202 Pipe Removed, 10 inch DIP 61 L.F.

27 202 Wearing Course Removed 2" Thick 42733 S.Y.

28 202 Manhole Removed 4 EACH

29 202 Manhole Abandoned 2 EACH

30 202 Catch Basin or Inlet Removed 3 EACH

31 202 Catch Basin or Inlet Abandoned 1 EACH

32 202 Storm Junction Chamber Removed 1 L.S.

33 252 Trenches For Water Services (Long) 1 Allow $15,000.00 

34 252 Trenches For Water Services (Short) 1 Allow $8,500.00 

35 254 8 inch Ductile Iron Pipe 57 L.F.



BIDDING SCHEDULE FOR: Old Main Sewer Separation (CSO Rack 21)

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

36 254 12 inch Ductile Iron Pipe 70 L.F.

37 254 16 inch Ductile Iron Pipe 50 L.F.

38 258 8 inch Gate Valve 1 EACH

39 258 12 inch Gate Valve 1 EACH

40 259 8" X 8" X 8" Tee 1 EACH

41 259 8" 45 Degree Bend 2 EACH

42 259 16" 45 Degree Bend 3 EACH

43 259 12" 45 Degree Bend 4 EACH

44 259 8" Plug 1 EACH

45 259 8" Romac Coupling 3 EACH

46 259 16" Romac Coupling 1 EACH

47 259 12" Romac Coupling 2 EACH

48 264 30 inch Steel Casing Pipe (.469" inch Min. Wall) 123 L.F.

49 404 Asphalt Concrete, 2 inches Thickness 35 C.Y.

50 407 Tack Coat 6411 GAL.

51 407 Tack Coat for Intermediate Course 1673 GAL.

52 446

Asphalt Concrete Intermediate Course, Type 2, Medium 

PG 64-22, 3/4" Thick 872 C.Y.

53 446

Asphalt Concrete Surface Course, Type 1, Medium, PG 

64-22, 1 1/4" Thick 617 C.Y.

54 SPEC GTR Asphalt Concrete Surface Course 1 1/2" Thick 500 C.Y.



BIDDING SCHEDULE FOR: Old Main Sewer Separation (CSO Rack 21)

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

55 448

Asphalt Concrete Surface Course, Type 1, Medium, PG 

70-22, 1 1/2" Thick 510 C.Y.

56 448 Asphalt Concrete Surface Course, Type 1, 2" Thick 16 C.Y.

57 455 Curb, Type 6" X 18" 915 L.F.

58 455 Combination Curb and Gutter 225 L.F.

59 456 Concrete Walk, 4 inches Thick 2135 S.F.

60 457 Concrete Traffic Island 167 S.Y.

61 461 Brick Pavement Reconstructed (New Bricks) 209 S.Y.

62 461 Brick Pavement Reconstructed (Salvaged Bricks) 1405 S.Y.

63 503 Cofferdams, Cribs and Sheeting 1 L.S.

64 503 Cofferdams, Cribs and Sheeting 1 L.S.

65 511 Class "C" Concrete 3 C.Y.

66 552 15 inch Storm Sewer, Type A, Class "B" Bedding 392 L.F.

67 552 18 inch Storm Sewer, Type A, Class "B" Bedding 294 L.F.

68 552 24 inch Storm Sewer, Type A, Class "B" Bedding 330 L.F.

69 552 36 inch Storm Sewer, Type A, Class "B" Bedding 1811 L.F.

70 552 42 inch Storm Sewer, Type A, Class "B" Bedding 892 L.F.

71 552

76 inch x 48 inch Storm Sewer, Type A, Class "B" 

Bedding 146 L.F.

72 553 12 inch Inlet Connection, RCP, Class "B" Bedding 684 L.F.

73 557 8 inch Sanitary Sewer, VCP, Class "B" Bedding 1106 L.F.



BIDDING SCHEDULE FOR: Old Main Sewer Separation (CSO Rack 21)

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

74 557 8 inch Sanitary Sewer, DIP, Class "B" Bedding 181 L.F.

75 557 12 inch Sanitary Sewer, VCP, Class "B" Bedding 2386 L.F.

76 557 15 inch Sanitary Sewer, VCP, Class "B" Bedding 614 L.F.

77 557 18 inch Sanitary Sewer, VCP, Class "B" Bedding 747 L.F.

78 557 24 inch Sanitary Sewer, VCP, Class "B" Bedding 393 L.F.

79 559 6 inch 45 Degree Pipe Bends, VCP, Class "A" Bedding 225 EACH

80 559 6 inch 22.5 Degree Pipe Bends, VCP, Class "A" Bedding 150 EACH

81 560 4 inch House Lateral, VCP, Class "B" Bedding 90 L.F.

82 560 6 inch House Lateral, VCP, Class "B" Bedding 240 L.F.

83 561 Manhole Frame and Cover 5 EACH

84 562 Manhole MH-2A on Sanitary Sewer 30 EACH

85 562 Manhole MH-2A on Storm Sewer 7 EACH

86 562 Manhole MH-2A Slabtop on Sanitary Sewer 1 EACH

87 562 Manhole MH-2A Slabtop on Storm Sewer 2 EACH

88 562 Manhole MH-2B on Storm Sewer 5 EACH

89 562 Manhole MH-2B on Sanitary Sewer 2 EACH

90 562 Manhole MH-2C on 36" Segmental Block Storm Sewer 2 EACH

91 562 Manhole MH-2C on Storm Sewer 11 EACH

92 562 Manhole MH-2C on Sanitary Sewer 1 EACH



BIDDING SCHEDULE FOR: Old Main Sewer Separation (CSO Rack 21)

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

93 562 Manhole MH-5B on Storm Sewer 8 EACH

94 562 Manhole MH-5C on Storm Sewer 1 EACH

95 562 Manhole MH-5C on Sanitary Sewer 1 EACH

96 562 Drop Manhole MH-2A on Sanitary Sewer 7 EACH

97 562 Drop Manhole MH-2B on Sanitary Sewer 2 EACH

98 562 Brick Manhole Adjusted 1 EACH

99 562 Brick Manhole Rebuilt 30 L.F.

100 563 Inlet, No. 3 1 EACH

101 563 Inlet, No. 5 4 EACH

102 563 Inlet Reconstructed 3 EACH

103 564 4 inch Pipe Underdrains 1140 L.F.

104 601 Rock Channel Protection, Type A, Grouted In Place 12 C.Y.

105 602 Concrete Collar per plan 6 C.Y.

106 603 Limestone 15 C.Y.

107 604 Bank Run Gravel 13752 C.Y.

108 614 Maintaining Traffic 1 L.S.

109 614 Portable Changeable Message Sign 12 Month

110 619 Field Office 1 L.S.

111 623 Construction Layout Stakes 1 L.S.



BIDDING SCHEDULE FOR: Old Main Sewer Separation (CSO Rack 21)

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

112 624 Mobilization 1 L.S.

113 653 Topsoil Furnished & Placed, 4" Thick 356 S.Y.

114 659 Lawn Seeding and Mulching 18 S.Y.

115 659 Lawn Seeding and Mulching 18 S.Y.

116 659 Lawn Seeding and Mulching 320 S.Y.

117 SPEC 8 Inch Sanitary Sewer Reconst. By The CIPP Process 364 L.F.

118 SPEC 12 Inch Sanitary Sewer Reconst. By The CIPP Process 579 L.F.

119 SPEC 15 Inch Sanitary Sewer Reconst. By The CIPP Process 46 L.F.

120 SPEC 20 Inch Sanitary Sewer Reconst. By The CIPP Process 93 L.F.

121 SPEC 24 Inch Sanitary Sewer Reconst. By The CIPP Process 197 L.F.

122 SPEC 30 Inch Storm Sewer Reconst. By The CIPP Process 167 L.F.

123 SPEC 36 Inch Sanitary Sewer Reconst. By The CIPP Process 42 L.F.

124 SPEC 15 Inch Storm Sewer Trenchless Installation 373 L.F.

125 SPEC Invert Repair 188 L.F.

126 SPEC O&E Canal Bank Stabilization 80 L.F.

127 SPEC Vented Manhole Lid Replacement 32 EACH

128 SPEC Storm Water Pollution Prevention Plan 1 L.S.

129 SPEC Erosion Control Allowance 1 Allow $5,000.00 

UNOFFICIAL CONSTRUCTION COST:



BIDDING SCHEDULE FOR: Old Main Sewer Separation (CSO Rack 21)

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

ALTERNATE #1

ALT 446

Asphalt Concrete Surface Course, Type 1, Medium, PG 

64-22, 1 1/4" Thick 836 C.Y.

UNOFFICIAL CONSTRUCTION COST ALT. #1

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT 

THE ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST BE 

INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:

DATE OF PROJECT WORK ACCEPTANCE_____________


